CEDAR CREEK (MILL CITY) PEDESTRIAN BRIDGE TABULATION OF BIDS BID OPENING MARCH 5, 2024

| | | | | | Farline Bridge, Inc. | | Legacy Contracting, Inc. | | Oregon State Bridge Construction, Inc. | | Cascade Civil Corp. | |
|--------|-------|---|------|----------|----------------------|--------------|--------------------------|--------------|---|--------------|---------------------|--------------|
| ITEM # | SPEC | ITEM | UNIT | QUANTITY | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| | | | | | | \$205,225.58 | | \$228,856.50 | | \$394,070.50 | | \$402,374.00 |
| 1 | 00210 | Mobilization | LS | All | \$20,522.55 | \$20,522.55 | \$21,500.00 | \$21,500.00 | \$39,400.00 | \$39,400.00 | \$40,000.00 | \$40,000.00 |
| 2 | 00221 | Temporary Work Zone Traffic Control, Complete | LS | All | \$500.00 | \$500.00 | \$950.00 | \$950.00 | \$5,000.00 | \$5,000.00 | \$3,900.00 | \$3,900.00 |
| 3 | 00245 | Temporary Water Management | LS | All | \$8,000.00 | \$8,000.00 | \$9,800.00 | \$9,800.00 | \$17,500.00 | \$17,500.00 | \$17,000.00 | \$17,000.00 |
| 4 | 00280 | Erosion Control | LS | All | \$2,500.00 | \$2,500.00 | \$3,300.00 | \$3,300.00 | \$5,000.00 | \$5,000.00 | \$5,500.00 | \$5,500.00 |
| 5 | 00280 | Sediment Barrier | FT | 80 | \$15.00 | \$1,200.00 | \$7.50 | \$600.00 | \$15.00 | \$1,200.00 | \$8.00 | \$640.00 |
| 6 | 00290 | Pollution Control Plan | LS | All | \$100.00 | \$100.00 | \$950.00 | \$950.00 | \$1,000.00 | \$1,000.00 | \$1,500.00 | \$1,500.00 |
| 7 | 00310 | Removal of Structures and Obstructions | LS | All | \$5,500.00 | \$5,500.00 | \$3,895.00 | \$3,895.00 | \$25,000.00 | \$25,000.00 | \$35,850.00 | \$35,850.00 |
| 8 | 00320 | Clearing and Grubbing | LS | All | \$5,500.00 | \$5,500.00 | \$1,500.00 | \$1,500.00 | \$8,500.00 | \$8,500.00 | \$1,400.00 | \$1,400.00 |
| 9 | 00330 | General Excavation | CUYD | 4 | \$250.00 | \$1,000.00 | \$205.00 | \$820.00 | \$550.00 | \$2,200.00 | \$175.00 | \$700.00 |
| 10 | 00510 | Structure Excavation | LS | All | \$2,000.00 | \$2,000.00 | \$2,200.00 | \$2,200.00 | \$10,000.00 | \$10,000.00 | \$3,500.00 | \$3,500.00 |
| 11 | 00510 | Granular Structure Backfill | LS | All | \$2,000.00 | \$2,000.00 | \$3,200.00 | \$3,200.00 | \$10,000.00 | \$10,000.00 | \$5,000.00 | \$5,000.00 |
| 12 | 00530 | Reinforcement, Grade 60 | LS | All | \$4,000.00 | \$4,000.00 | \$8,235.00 | \$8,235.00 | \$20,000.00 | \$20,000.00 | \$12,000.00 | \$12,000.00 |
| 13 | 00540 | Deck Concrete, Class 4000 | LS | All | \$18,000.00 | \$18,000.00 | \$22,445.00 | \$22,445.00 | \$40,000.00 | \$40,000.00 | \$52,000.00 | \$52,000.00 |
| 14 | 00540 | General Structural Concrete, Class 3300 | LS | All | \$14,000.00 | \$14,000.00 | \$19,888.00 | \$19,888.00 | \$40,000.00 | \$40,000.00 | \$12,000.00 | \$12,000.00 |
| 15 | 00542 | Concrete Repair | LS | All | \$8,000.00 | \$8,000.00 | \$7,800.00 | \$7,800.00 | \$20,000.00 | \$20,000.00 | \$16,600.00 | \$16,600.00 |
| 16 | 00550 | 15-Inch Precast Prestressed Slabs | FT | 60.7 | \$1,100.00 | \$66,770.00 | \$1,400.00 | \$84,980.00 | \$1,240.00 | \$75,268.00 | \$1,570.00 | \$95,299.00 |
| 17 | 00587 | Pedestrian Rail | LS | All | \$30,000.00 | \$30,000.00 | \$29,555.00 | \$29,555.00 | \$50,000.00 | \$50,000.00 | \$57,000.00 | \$57,000.00 |
| 18 | 00589 | Utility Attachment on Structures, Sewer | LS | All | \$6,500.00 | \$6,500.00 | \$1,200.00 | \$1,200.00 | \$10,000.00 | \$10,000.00 | \$12,410.00 | \$12,410.00 |
| 19 | 00640 | Aggregate Base | TON | 8.6 | \$280.00 | \$2,408.00 | \$185.00 | \$1,591.00 | \$625.00 | \$5,375.00 | \$125.00 | \$1,075.00 |
| 20 | 00744 | Level 2, 1/2" ACP Mixture | TON | 5.5 | \$1,204.55 | \$6,625.03 | \$445.00 | \$2,447.50 | \$1,205.00 | \$6,627.50 | \$4,000.00 | \$22,000.00 |
| 21 | 01030 | Permanent Seeding | LS | All | \$100.00 | \$100.00 | \$2,000.00 | \$2,000.00 | \$2,000.00 | \$2,000.00 | \$7,000.00 | \$7,000.00 |

Notes:

Farline Bridge, Inc. was deemed non-responsive and was disqualified for not being prequalified with LCRD.